

Harding Lawson Associates

February 1, 1994

Project No. 26961-3

Mr. Robert Griffis
Utility Trailer Manufacturing Company
17300 East Chestnut Street
City of Industry, California

**Budget Revision
Interim Remedial Action Plan
Utility Trailer Manufacturing Company
City of Industry, California**

Dear Mr. Griffis:

This letter presents a budget revision for the Interim Remedial Action Plan (IRAP) for the Utility Trailer Manufacturing Company facility in the City of Industry, California, and is based on additional considerations discussed in a meeting with you on January 31, 1994.

Table 1 presents a detailed fee estimate for cost comparison of vapor extraction wells and trenches in the upper clay zone, the site walk conducted on January 31, 1994, and the meeting with the RWQCB to discuss the draft IRAP.

Please complete the attached work authorization form and return one copy to us. If you have any questions, please call.

Yours very truly,

HARDING LAWSON ASSOCIATES


Brad Eismen
Senior Geologist

p bcd utmrapi.nltr

Attachments: Table 1

February 1, 1994
 26961-3
 Utility Trailer Manufacturing Company

Table 1. Detailed Fee Estimate

Additional Preliminary Design and Cost Comparison

Principal Hydrogeologist	1	hr @	\$130 /hr	\$130
Associate Engineer	8	hrs @	\$113 /hr	\$904
Senior Scientist	24	hrs @	\$95 /hr	\$2,280
Drafter	6	hrs @	\$54 /hr	\$324
Computer	5	hrs @	\$15 /hr	75
Communication and Reproduction				<u>66</u>
			Subtotal:	\$3,779

Site Walk

Senior Scientist	15	hrs @	\$95 /hr	\$1,425
Mileage	66	miles @	\$0.30 /mile	20
Communication and Reproduction				<u>29</u>
			Subtotal:	\$1,473

Meeting with RWQCB (including preparation)

Associate Engineer	2	hrs @	\$113 /hr	\$226
Senior Scientist	16	hrs @	\$95 /hr	\$1,520
Mileage	70	miles @	\$0.30 /mile	21
Communication and Reproduction				<u>35</u>
			Subtotal:	<u>\$1,802</u>

Revised IRAP

Associate Engineer	2	hrs @	\$113 /hr	\$226
Senior Scientist	7	hrs @	\$95 /hr	\$665
Technical Editor	0.5	hr @	\$54 /hr	27
Technical Typing	1	hr @	\$50 /hr	50
Computer	2	hrs @	\$15 /hr	30
Communication and Reproduction				<u>19</u>
			Subtotal:	<u>\$1,017</u>

Total: \$8,072

HARDING LAWSON ASSOCIATES
CONTINUING SERVICE AGREEMENT

WORK AUTHORIZATION FORM

Project Title: Utility Trailer Manufacturing Company
Interim Remedial Action Plan

HLA Project Manager: Brad Eismen

HLA Project No. 26916

Telephone No.: 714/556-7992

Compensation for services performed shall not exceed the amount of \$8,072 without authorization from Utility Trailer Manufacturing Company

Description and scope of authorized services: As described in the HLA letter dated February 1, 1994

Services provided herein by Harding Lawson Associates shall be in accordance with the Terms and Conditions of the Continuing Service Agreement dated February 20, 1991.

AUTHORIZED BY:

HARDING LAWSON ASSOCIATES

By: *Ted L. Kahl*

Title: *Operations Manager*

Date: *Feb 1, 1994*

AUTHORIZED BY:

UTILITY TRAILER MANUFACTURING COMPANY

By: _____

Title: _____

Date: _____